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4. ISSUING OFFICE | CERTIFY THAT | HAVE OPENED, READ AND NAME AND TITLE OF CERTIFYING OFFICIAL (Type)
US ARMY CORPS OF ENGINEERS RECORDED ON THIS ABSTRACT ALL OFFERS
CONTRACTING DIVISION (CENWO-CT) RECEIVED IN RESPONSE TO THIS SOLICITATION SIGNATURE DATE SIGNED
106 SOUTH 15TH STREET *
OMAHA, NE 68102-1618
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 9. OFFERS
(Check A, B or C AND COMPLETE D, E AND F) NO. 1 NO. 2
Perr Creek A. HIRED LABOR A. OFFEROR A. OFFEROR
Flood Protection Kiewit Western Co. Western Contracting Corporation
Phase IV Government Estimate 4004 S. 60th Street 705 Douglas St Suite 400

Omaha, NE 68117

Sioux City, IA 51101

X |B. REASONABLE CONTRACT B. BID SECURITY (Type & Amount) B. BID SECURITY (Type & Amount)
(Without Profit) 20% 20%
6. NUMBER OF AMENDMENTS ISSUED C. REASONABLE CONTRACT C. AMENDMENTS ACKNOWLEDGED C. AMENDMENTS ACKNOWLEDGED
4 (Including Profit) 4 4
7A  |7B 7C EST. D. E. F. E. F. E. F.
ITEM
# DESCRIPTION OF OFFER ITEM Quantity UNIT JUNIT PRICE ESTIMATED AMOUNT |UNIT PRICE ESTIMATED AMOUNT [UNIT PRICE ESTIMATED AMOUNT
1 Stone for Riprap (Riprap Type A) 35,920| Tons | $ 2735 | $ 982,412.00 | $ 27.00 | $ 969,840.00 | $ 19.15 [ $ 687,868.00
2 Stone for Riprap (Riprap Type B) 13,370| Tons | $ 29.20 | $ 390,404.00 | $ 27.00 | $ 360,990.00 | $ 1915 [ $ 256,035.50
3 Stone for Riprap (Riprap Type C) 6,110 Tons | $ 27.80 | $ 169,858.00 | $ 29.00 | $ 177,190.00 | $ 19.15 [ $ 117,006.50
4 Stone for Riprap (Riprap Type D) 1,420| Tons | $ 27.80 | $ 39,476.00 | $ 60.00 | $ 85,200.00 | $ 19.15 [ $ 27,193.00
5 Spalls 8,160| Tons | $ 2440 | $ 199,104.00 | $ 25.00 | $ 204,000.00 | $ 1855 | $ 151,368.00
6 Bedding for Riprap Type A 24,450 Tons | $ 22.68 | $ 554,526.00 | $ 24.00 | $ 586,800.00 | $ 1735 | $ 424,207.50
7 Bedding for Riprap Type B,C,D 8,680| Tons | $ 22.70 | $ 197,036.00 | $ 25.00 | $ 217,000.00 | $ 1735 | $ 150,598.00
8 6" Granular Surfacing 360| Tons | $ 2480 | $ 8,928.00 | $ 30.00 | $ 10,800.00 | $ 16.00 | $ 5,760.00
9 Excavation 544,900| C.Y. | $ 483 % 2,631,867.00 | $ 6.00 | $ 3,269,400.00 | $ 325(9% 1,770,925.00
10 |Compacted Random Backfill 205,400| C.Y. | $ 149 | $ 306,046.00 | $ 6.00 | $ 1,232,400.00 | $ 450 | $ 924,300.00
11 Entire Work Complete, for 1] LS. | $ 35,300.00 | $ 35,300.00 | $ 20,000.00 | $ 20,000.00 | $ 25,000.00 | $ 25,000.00
Deformation Surveys, Monitoring
(Specification Section 02011)
12 |Entire Work Complete, for 1] LS. | $ 274,098.00 | $ 274,098.00 | $ 400,000.00 | $ 400,000.00 | $ 394,969.00 | $ 394,969.00
Gatewell & Stilling Basin
13  |Entire Work Complete, for 1] LS. | $ 855,175.00 | $ 855,175.00 | $ 610,000.00 | $ 610,000.00 | $ 752,921.00 | $ 752,921.00
Hamilton Blvd. Left Bank
Retaining Wall
14 Entire Work Complete, for 1] LS. | $ 710,799.00 | $ 710,799.00 | $ 500,000.00 | $ 500,000.00 | $ 677,055.00 | $ 677,055.00
Hamilton Blvd. Right Bank
Retaining Wall
15 |Entire Work Complete, for 1] LS. | $ 418,885.00 | $ 418,885.00 | $ 500,000.00 | $ 500,000.00 | $ 535,510.00 | $ 532,510.00
Retaining Wall at
Market Place Mall
16 Entire Work Complete, for 1] LS. | $ 356,504.00 | $ 356,504.00 | $ 400,000.00 | $ 400,000.00 | $ 541,149.00 | $ 541,149.00
Clifton Ave. Box Culvert
17 Entire Work Complete, for 1] LS. |$ 1,124,754.00 | $ 1,124,754.00 | $ 2,000,000.00 | $ 2,000,000.00 | $ 1,257,681.00 | $ 1,257,681.00
Storm Drains
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18 |Entire Work Complete, for 1] LS. | $ 294,444.00 | $ 294,444.00 | $ 300,000.00 | $ 300,000.00 | $ 203,980.00 | $ 203,980.00
Storm Sewers
19 |Entire Work Complete, for 1| LS. | $ 130,321.00 | $ 130,321.00 | $ 185,000.00 | $ 185,000.00 | $ 330,500.00 | $ 330,500.00
Portland Cement Concrete
20 |Pavement 1] LS. | $ 32,937.00 | $ 32,937.00 | $ 115,000.00 | $ 115,000.00 | $ 37,500.00 | $ 37,500.00
Entire Work Complete, for
Traffic Signs and Pavement
21 Markings 1| LS. | $ 1,646.00 | $ 1,646.00 | $ 50,000.00 | $ 50,000.00 | $ 36,000.00 | $ 36,000.00
Entire Work Complete, for
Sidewalks and Aprons
22  |All Remaining Work, excluding 1] LS. |$ 3,657,069.00 | $ 3,657,069.00 | $ 5,983,000.00 | $ 5,983,000.00 | $ 3,697,512.00 | $ 3,697,512.00
Option Bid Items Listed Below
Basic Total Amount (Items 1 - 23) $ 13,371,589.00 $ 18,176,620.00 $ 13,002,038.50
1 Stone for Riprap (Riprap Type A) 1,300| Tons | $ 27341 $ 35,542.00 | $ 23.00 | $ 29,900.00 | $ 19.15 | $ 24,895.00
2 Stone for Riprap (Riprap Type C) 2,680| Tons | $ 27.80 | $ 74,504.00 | $ 23.00 | $ 61,640.00 | $ 1915 [ $ 51,322.00
3 Stone for Riprap (Riprap Type D) 1,870| Tons | $ 2780 | $ 51,986.00 | $ 24.00 | $ 44,880.00 | $ 19.15 | $ 35,810.50
4 Spalls 2,210 Tons | $ 2440 | $ 53,924.00 | $ 22.00 | $ 48,620.00 | $ 1855 | $ 40,995.50
5 Bedding for Riprap Type A 890| Tons | $ 2270 | $ 20,203.00 | $ 21.00 | $ 18,690.00 | $ 1735 | $ 15,441.50
6 Bedding for Riprap Type C & D 2,380| Tons | $ 22.70 | $ 54,026.00 | $ 22.00 | $ 52,360.00 | $ 1735 $ 41,293.00
7 Excavation 40,800 C.Y. | $ 587 % 239,496.00 | $ 350 | % 142,800.00 | $ 6.35| % 259,080.00
8 Compacted Random Backfill 4,600| C.Y. | $ 161 1]3% 7,406.00 | $ 10.00 | $ 46,000.00 | $ 450 | $ 20,700.00
9 Entire Work Complete, for 1| LS. | $ 235,671.00 | $ 235,671.00 | $ 175,000.00 | $ 175,000.00 | $ 243,704.00 | $ 243,704.00
Retaining Wall at Bowling Alley
10 Entire Work Complete, for 1| LS. | $ 2,494.00 | $ 2,494.00 | $ 3,000.00 | $ 3,000.00 | $ 5,000.00 | $ 5,000.00
Deformation Surveys/Monitoring
11 Entire Work Complete, for 1| LS. | $ 184,038.00 | $ 184,038.00 | $ 115,000.00 | $ 115,000.00 | $ 97,446.00 | $ 97,446.00
Storm Drains
12 Entire Work Complete, for 1| LS. | $ 95,679.00 | $ 95,679.00 | $ 75,000.00 | $ 75,000.00 | $ 87,315.00 | $ 87,315.00
Storm Sewers
13 Entire Work Complete, for 1| LS. | $ 83,656.00 | $ 83,656.00 | $ 90,000.00 | $ 90,000.00 | $ 166,850.00 | $ 166,850.00
Portland Cement Concrete Pavement
14 Entire Work Complete, for | 1| LS. | $ 3,041.00 | $ 3,041.00 | $ 5,000.00 | $ 5,000.00 | $ 15,050.00 | $ 15,050.00
Traffic Signs and Pavement Markings
15 Entire Work Complete, for 1| LS. | $ 10,681.00 | $ 10,681.00 | $ 40,000.00 | $ 40,000.00 | $ 25,209.00 | $ 25,209.20
Sidewalks and Aprons
16 All Remaining Work, for Contract 1] LS. | $ 506,591.00 | $ 506,591.00 | $ 260,000.00 | $ 260,000.00 | $ 250,795.00 | $ 250,795.00
Option Construction based on
limits indicated
Option 1 Total $ 1,658,938.00 $ 1,207,890.00 $ 1,380,906.70
TOTALS (Basic + Option 1) $ 15,030,527.00 $ 19,384,510.00 $ 14,382,945.20
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2. PROJECT TITLE 4. OFFERS (Continued)
NO. 3 NO. 4 NO. 5 NO. 6
Perry Creek A. OFFEROR A. OFFEROR A. OFFEROR A. OFFEROR

Flood Protection

Phase IV PO Box 75

Lessard Contracting, Inc.

Sergeant Bluff, IA 51054

B. BID SECURITY (Type & Amount)

20%

B. BID SECURITY (Type & Amount)

B. BID SECURITY (Type & Amount)

B. BID SECURITY (Type & Amount)

3. CONTRACT ITEMS

C. AMENDMENTS ACKNOWLEDGED

4

C. AMENDMENTS ACKNOWLEDGED

C. AMENDMENTS ACKNOWLEDGED

C. AMENDMENTS ACKNOWLEDGED

A B C D. E. D. E. D. E. D. E.
ITEM # |EST. QUANTITY [UNIT _[UNIT PRICE ESTIMATED AMOUNT |UNIT PRICE ESTIMATED AMOUNT |UNIT PRICE ESTIMATED AMOUNT |UNIT PRICE ESTIMATED AMOUNT
1 35,920| Tons | $ 18.26 | $ 655,899.20 $ - $ - $ -
2 13,370 Tons | $ 18.26 | $ 244,136.20 $ - $ - $ -
3 6,110| Tons | $ 1826 | $ 111,568.60 $ - $ - $ -
4 1,420| Tons | $ 18.26 | $ 25,929.20 $ - $ - $ -
5 8,160 Tons | $ 16.77 1 $ 136,843.20 $ - $ - $ -
6 24,450| Tons | $ 16.23 | $ 396,823.50 $ - $ - $ -
7 8,680 Tons | $ 15.16 | $ 131,588.80 $ - $ - $ -
8 360| Tons | $ 17.18 | $ 6,184.80 $ - $ - $ -
9 544,900| C.Y. | $ 411 ($ 2,239,539.00 $ - $ - $ -
10 205,400| C.Y. | $ 246 | $ 505,284.00 $ - $ - $ -
11 1] LS. [$ 164,880.00 | % 164,880.00 $ - $ - $ -
12 1] LS. [$ 24171500 ] $ 241,715.00 $ - $ - $ -
13 1] LS. [$ 557,350.00 | $ 557,350.00 $ - $ - $ -
14 1] LS. [$ 416,980.00 | $ 416,980.00 $ - $ - $ -
15 1] LS. [$ 275817.00| % 275,817.00 $ - $ - $ -
16 1] L.S. [$ 406,090.00 | $ 406,090.00 $ - $ - $ -
17 1] LS. [$1,227,430.00 | $ 1,227,430.00 $ - $ - $ -
18 1] LS. [$ 97,450.00] % 97,450.00 $ - $ - $ -
19 1[ LS. |$ 271,840.00 | $ 271,840.00 $ - $ - $ -
20 1] LS. [$ 36,500.00]|% 36,500.00 $ - $ - $ -
21 1{ LS. |$ 24660.00|% 24,660.00 $ - $ - $ -
22 1] L.S. [ $6,207,108.00 | $ 6,207,108.00 $ - $ - $ -
BASIC TOTAL AMOUNT $ 14,381,616.50 $ - $ - $ -
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OPTION
1 1,300| Tons | $ 18.26 | $ 23,738.00 $ $ $
2 2,680 Tons | $ 18.26 | $ 48,936.80 $ $ $
3 1,870| Tons | $ 18.26 | $ 34,146.20 $ $ $
4 2,210{ Tons | $ 16.77 | $ 37,061.70 $ $ $
5 890| Tons | $ 16.23 | $ 14,444.70 $ $ $
6 2,380 Tons | $ 15.16 | $ 36,080.80 $ $ $
7 40,800 C.Y. | $ 411 1% 167,688.00 $ $ $
8 4,600 CY. [ $ 246 | $ 11,316.00 $ $ $
9 1| LS. |$ 152,925.00 | $ 152,925.00 $ $ $
10 1/ LS. | $ 2,135.00 | $ 2,135.00 $ $ $
11 1| LS. |$ 151,125.00 | $ 151,125.00 $ $ $
12 1| LS. | $ 79,800.00 | $ 79,800.00 $ $ $
13 1| LS. |$ 130,625.00 | $ 130,625.00 $ $ $
14 1| LS. | $ 10,000.00 | $ 10,000.00 $ $ $
15 1| LS. | $ 23,135.00 | $ 23,135.00 $ $ $
16 1/ L.S. | $ 353,643.00 | $ 353,643.00 $ $ $

OPTION TOTAL AMOUNT $ 1,276,800.20 $ $ $

TOTAL (BASIC + OPTION) $ 15,658,416.70 $ $ $




